ತಂತಿ: "ವಾಟರ್ ಸಪ್" ಬೆಂಗಳೂರು
Grams : "Water Sup" Bangalore

Phone: 96865 72639
Office: 080-2990 3228

ಬೆಂಗಳೂರು ನೀರು ಸರಬರಾಜು ಮತ್ತು ಒಳ ಚರಂಡಿ ಮಂಡಳಿ

BANGALORE WATER SUPPLY AND SEWERAGE BOARD

Office of the Executive Engineer, Cauvery Head Works Division -2, BWSSB,
Kanakapura Road, Harohalli, Bangalore South Dist Ramanagra-562112.

No. BWSSB/EE (CHW)-2/PB/2026/**155**/2026-27 Date: 16/06/2026

ADDENDUM-2

Through Karnataka Public Procurement Portal
https://kppp.karnataka.gov.in

Sub: Tender for Consultancy Services for preparation of Design, DPR, BOQ, Cost Estimates, bid documents, drawings, and assistance for bid evaluation till award of contract for construction of One (1) no. of RCC clear water reservoirs of capacity 30 ML each at Harohalli & Tataguni with inlet pipe & outlet pipe / manifold connecting to pumping stations, in lieu of existing Stage I and Stage II reservoirs – **Replies to second set of pre-bid queries received from the bidder under the above tender-Regarding.**

Ref: 1. IFT No. BWSSB/EE CHW-2/PB/2026/067/2026-27, Dt: 13.05.2026.
2. Tender Indent No. BWSSB/2026-27/SE0080.
3. Tender Queries by TCE Mail Dated: 08-06-2026.
4. Tender Queries by TCE Mail Dated: 12-06-2026.

****

With reference to the second set of pre-bid queries submitted by the bidder, the following clarifications / replies are issued. These shall form part of the tender documents and shall be read along with the original tender document and Addendum / Corrigendum-1

Replies to Pre-Bid Queries

Sl. No.	RFP Reference	As per Request for Quotation	Query Requested	Replies to Queries

1	Section 2: Information to Consultants (ITC), Cl. 2.9, Page No. 7	Consultant's key persons CVs already engaged in any other projects shall not be considered for Technical Proposal; same will be treated as NIL in evaluation.	Key professionals are often engaged across multiple projects with defined deployment commitments. We request clarification on whether key experts currently engaged in other projects may be considered. Kindly confirm if such an approach would be acceptable instead of treating such CVs as NIL. Please confirm. Please confirm.	The condition at Clause 2.9 of ITC is hereby relaxed to the extent that CVs of key professionals who are engaged in other projects may also be proposed, provided that: • The bidder clearly specifies the time commitment of each key professional for this assignment, and • The bidder submits a written undertaking from the key professional and the employer/firm confirming availability as per the deployment schedule indicated in the RFP. Subject to the above, such CVs will be considered for technical evaluation and will not be treated as NIL. However, during contract execution, if the committed deployment is not honoured, the same will be dealt with as per the provisions of the RFP / contract including replacement of personnel at the bidder's cost.

<table>
<tr>
<td>2</td>
<td>Schedule of Payment, Page No. 16</td>
<td>Construction Supervision, Inspection of Materials, and Review of Contractor's designs/ drawings
Breakup of Activities
<table>
<tr><th>Item No.</th><th>Particulars</th><th>Percentage to be released of total amount</th></tr>
<tr><td>1</td><td>Review of Contractor's designs and drawings</td><td>40%</td></tr>
<tr><td>2</td><td>Construction of Ground Level Reservoir/CWR Supervision and Monitoring</td><td>60%</td></tr>
<tr><td></td><td>Total</td><td>100% of Contract price</td></tr>
</table>
Item-1- Review of Contractor's designs and drawings: 40% of Contract price
<table>
<tr><th>Sr. No.</th><th>Particulars</th><th>Percentage to be released</th></tr>
<tr><td>1.</td><td>On review of Hydraulic designs</td><td>20%</td></tr>
</table>
</td>
<td>As this is a DPR assignment and does not include PMC services within the scope, we request you to delete the tables and all items related to Construction Supervision and Monitoring and modify the Schedule of Payment as requested below. Please confirm.
<table>
<tr><th>Item No.</th><th>Particulars</th><th>Percentage to be released of total amount</th></tr>
<tr><td>1</td><td>Submission of Draft DPR.</td><td>50%</td></tr>
<tr><td>2</td><td>Submission of final DPR.</td><td>30%</td></tr>
<tr><td>3</td><td>Bid preparation and evaluation.</td><td>15%</td></tr>
</table>
</td>
<td>Consultancy Services for preparation of Design, DPR, BOQ, Cost Estimates, bid documents, drawings, and assistance for bid evaluation till award of contract for construction of One (1) no. of RCC clear water reservoirs of capacity 30 ML each at Harohalli & Tataguni with inlet pipe & outlet pipe / manifold connecting to pumping stations, in lieu of existing Stage I and Stage II reservoirs
Breakup of Activities
<table>
<tr><th>Particulars</th><th>Percentage to be released of total amount</th></tr>
<tr><td>Final Submission of the DPR</td><td>40%</td></tr>
<tr><td>BID preparation, Evaluation and Award of Contract</td><td>60%</td></tr>
<tr><td>Total</td><td>100% of Contract price</td></tr>
</table>
This item was already clarified in Addendum / Corrigendum-1 and no further change is made</td>
</tr>
</table>

		2.	On approval of Hydraulic designs	05%	4.	Awarding of Contract.	5%	
		3.	On review of L-Section Construction Drawings	20%		**Total**	100% Contract price	
		4.	On approval of L-Section Construction Drawings	05%				
		5.	On Review of Civil and Structural Drawings	35%				
		6.	On approval of Civil and Structural Drawings	10%				
		7.	On review of As-built drawings and O&M manual	05%				
			Total	**100%**				

		Item-2 -Construction Supervision and Monitoring-60% of Contract Price The payment for construction supervision shall be made proportionately in accordance with the R.A. bills raised by Contractor in the project for actual work done (Financial). The payment shall be made on monthly basis.		

<table>
<tr>
<td>3</td>
<td>Section 5 - Appendix C2: Financial Proposal (Price Bid), Page No. 30; and Addendum / Corrigendum-1, Sl. No. 6</td>
<td>Appendix C2 Financial proposal (Price Bid)
<table>
<tr><th rowspan="2">Description of services</th><th colspan="2">Consultancy fee (In Rs.)</th></tr>
<tr><th>In figures</th><th>In words.</th></tr>
<tr><td>Consultancy Services for preparation of Design, DPR, BOQ, Cost Estimates, bid documents, drawings, and assistance for bid evaluation till award of contract for construction of One (1) no. of RCC clear water reservoirs of capacity 30 ML each at Harohalli</td><td></td><td></td></tr>
</table>
</td>
<td>As this is a DPR assignment and does not include PMC services within the scope, we request that the following items be removed:
a. Review of Contractor’s designs and drawings
b. Construction Supervision and Monitoring

Please share the modified Appendix C2-Financial Proposal (Price bid).</td>
<td>Appendix C2 Financial proposal (Price Bid)
<table>
<tr><th rowspan="2">Description of services</th><th colspan="2">Consultancy fee (In Rs.)</th></tr>
<tr><th>In figures</th><th>In words.</th></tr>
<tr><td>Consultancy Services for preparation of Design, DPR, BOQ, Cost Estimates, bid documents, drawings, and assistance for bid evaluation till award of contract for construction of One (1) no. of RCC clear water reservoirs of capacity 30 ML</td><td></td><td></td></tr>
</table>
</td>
</tr>
</table>

		& Tataguni with inlet pipe & outlet pipe / manifold connecting to pumping stations, in lieu of existing Stage I and Stage II reservoirs.				each at Harohalli & Tataguni with inlet pipe & outlet pipe / manifold connecting to pumping stations, in lieu of existing Stage I and Stage II reservoirs.	
		a. Review of Contractor's designs and drawings				Total Cost excluding GST	
		b. Construction Supervision and Monitoring				This item was already clarified in Addendum / Corrigendum-1 and no further change is made	
		Total Cost excluding GST					

<table>
<tr>
<td>4</td>
<td>Section 6: ToR, Item No. 4 - Payments, Page No. 32</td>
<td>Preparation of Detailed Project Report Breakup of Activities The fee quoted for Project will be paid as follows:
<table>
<tr><th>Item No.</th><th>Particulars</th><th>Percentage to be released of total amount</th></tr>
<tr><td>1</td><td>Submission of Draft DPR</td><td>20%</td></tr>
<tr><td>2</td><td>Submission of Final DPR</td><td>20%</td></tr>
<tr><td>3</td><td>Bid preparation and evaluation</td><td>20%</td></tr>
<tr><td>4</td><td>Awarding of Contract</td><td>40%</td></tr>
</table>
</td>
<td>As the major work involves preparation of DPR, we request to modify the payment breakup and timeline as indicated below:-
<table>
<tr><th>Item No.</th><th>Particulars</th><th>Percentage to be released of total amount</th><th>Completion period from LOA</th></tr>
<tr><td>1</td><td>Submission of Draft DPR</td><td>50%</td><td>3rd month</td></tr>
<tr><td>2</td><td>Submission of Final DPR</td><td>30%</td><td>4th month</td></tr>
<tr><td>3</td><td>Bid preparation and evaluation</td><td>15%</td><td>6th month</td></tr>
<tr><td>4</td><td>Awarding of Contract</td><td>5%</td><td>7th month</td></tr>
</table>
</td>
<td>Tender condition prevails.
Preparation of Detailed Project Report Breakup of Activities The fee quoted for Project will be paid as follows:
<table>
<tr><th>Item No.</th><th>Particulars</th><th>Percentage to be released of total amount</th></tr>
<tr><td>1</td><td>Submission of Draft DPR</td><td>20%</td></tr>
<tr><td>2</td><td>Submission of Final DPR</td><td>20%</td></tr>
<tr><td>3</td><td>Bid preparation and evaluation</td><td>20%</td></tr>
</table>
</td>
</tr>
</table>

				Total	100% of Contract price			**Total**	100% of Contract price		4	Awarding of Contract	40%
												Total	100% of Contract price

Notes

1. All other terms and conditions of the tender remain unchanged.
2. This Addendum / Corrigendum-2 shall be read in conjunction with the original tender document and Addendum / Corrigendum-1.
3. In case of any discrepancy between bidder interpretation and tender conditions, the tender conditions as clarified through the corrigenda shall prevail.

-sd-

Executive Engineer
Cauvery Head Works Division-2
BWSSB, Harohalli – 562112.

Copy Submitted to : ACE (CHW) BWSSB, Bangalore for the kind information